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SCHEDULE

1. Tn accordance with the provisions of the basic contract F33657-95-D-2966, Special
Contract Requirement H-013 "Orders” and this delivery order 0025, the contractor shall
provide effort in accordance with the attached Statement of Work (SOW) titled, "FINACIAL
ANALYSIS FOR HQ AFMC/FMR" as specified below at a ceiling amount of $312,498.53.

2. SECTION B: The Supplies/Services Schedules are set forth on pages 3-4 hereto.

3. SECTION G: Appropriation and Accounting Classification data is set forth on page 5
hereto.

4. SECTION H: CLINs 0001 and 0003 are partially funded and are subject to SCR clause
5352.232-9305 titled, "LIMITATION OF GOVERNMENT OBLIGATION".

5. SECTION I: CLIN 0005 is partially funded and is subject to FAR clause 52.232-22
titled, "LIMITATION OF FUNDS".

6. SECTION J: List of Attachments is set forth on page 6 hereto.

SECTION A F33657-95-D-2966 0025
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SECTION B

ITEM SUPPLIES OR SERVICES

oty Unit Price
Purch Unit Total Item Amount

0001

PROGRAM INTEGRATION AND ANALYSIS

acrn: AA
security: U
contract type:

descriptive data:

$304,441.07

Y - TIME AND MATERIALS
completion date: 26 SEP 2000

a. The Contractor shall provide Comptroller Support in accordance with the Statement
of Work (SOW), FINANCIAL ANALYSIS FOR HQ AFMC/FMR, dated 9 June 13899, Section J Atch

1.

b. Partial funding in the amount of $268,826.06 is hereby obligated for this CLIN,
which will fund this item through 8 Aug 2000. Funds in the amount of $35,615.01

remain to be obligated.

c. Listed below are the negotiated labor categories and corresponding labor hours for

each category:
Year 4

LABOR CATEGORY
Project Manager
Senior Analyst (PL)
Senior Analyst
Programmer

Data Technician

SUBTOTAL

Year 5
LABOR CATEGORY
Project Manager
Senior Analyst (PL)
Senior Analyst
Programmer
Data Technician

SUBTOTAL

TOTAL LABOR

ESTIMATED HOURS
159
203
262
25
149

798

ESTIMATED HOURS
711
874
906
68
532

3,091

3,889

SECTION B F33657-95-1D-2966 0025
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SECTION B

oty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total Item Amount
0002
$0.00
DATA - EXHIBIT A
acrn: AA
security: U
contract type: Y - TIME AND MATERIALS
completion date: 26 SEP 2000
0003
$335.4¢6
MATERIALS

acrn: AR

security: U
contract type: Y - TIME AND MATERIALS
completion date: 26 SEP 2000

descriptive data:
a. The contractor will provide the materials needed in the completion of Item 0001

above.

b. Partial funding in the amount of $309.94 is hereby obligated for this CLIN, which
will fund this item through 8 Aug 2000. Funds in the amount of $25.52 remain to be
obligated.

0005
§7,722.00
TRAVEL AND COMPUTER SERVICES
acrn: AA
security: U
contract type: S - COST REIMBURSEMENT
completion date: 26 SEP 2000
descriptive data:
a. Travel and Computer Services required in the performance of CLIN 0001 above.

b. Partial funding in the amount of $6,864.00 is hereby obligated for this CLIN,
which will fund this item through 8 Aug 2000. Funds in the amount of $858.00 remain
to be obligated.

SECTION B F33657-95-D-2966 0025
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SECTION G

Obligation
ACRN Appropriation/Lmt Subhead/Supplemental Accounting Data Amount
AR $276,000.00
57 93400 309 4762 151560 040000 59200 72898F 503000 F03000
funding breakdown: On Clin 0001: $268,826.06
On Clin 0002: $.00
Oon Clin 0003: $309.94
On Clin 0005: $6,864.00
pr/mipr: F666FM91760100 $276,000.00

descriptive data:

Fund cite as it appears on the Purchase Request:
5793400 309 4762 151560 040000 592 72898F 503000 F0300 SC63

SECTION G F33657-95-D-2966 0025
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LIST OF ATTACHMENTS

DOCUMENT PGS DATE TITLE

EXHIBIT A 1 12JUL 1999  CONTRACT DATA REQUIREMENTS LIST
(CDRL)

ATTACHMENT 1 3 09 JUN 1999  Statement of Work titled, "FINANCIAL ANALYSIS
FOR HQ AFMC/FMR"

SECTION J F33657-95-D-2966 0025
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F33657-95-D-2966//02 5
Atch 1 Page 1 of 3

STATEMENT OF WORK
FINANCIAL ANALYSIS FOR HQ AFMC/FMR
9 June 1999

1.0 INTRODUCTION

1.1 SCOPE: This Statement of Work (SOW) provides program integration
and analysis plus financial analysis support to HQ AFMC/Working Capital Funds
Division (FMR) in accordance with the ASC/FM Contract SOW.,

1.2 BACKGROUND: In the late 1980s, AFMC recognized the need for a
tool to transfer their current collective knowledge of financial management to future
analysts. This need was filled when the knowledge was organized and presented as the
AFMC Financial Management Handbook. The resulting tool proved to be both a valuable
reference source and a useful training instrument.

Changes in public laws, governing regulations and changes in procedures from
Congress, DoD, and HQ USAF have a continuing impact on AFMC financial
management practices. As a result, the handbook was updated annually.

The merger of AFSC and AFLC to form AFMC required the scope of the
handbook to be expanded to include a Book 3. Book 3 chapters cover the Air Force
Working Capital Fund (AFWCF) elements and the USAF Weapon System Sustainment
Processes.

In 1996, the handbook was converted to a user-friendly hypertext tool for
distribution via CD-ROM. This hypertext version included customized links to and from
selected regulations (AFR 177-101 and AFI 65-601), plus links within and between the
handbook chapters. The hypertexted CD-ROM version was renamed the AFMC
Financial Management Reference System (FMRS), to represent the need for financial
managers to have all available tools at their disposal when performing their jobs.

With the growth of Internet technology, the World Wide Web has emerged as the
natural home for the FMRS, eliminating the need for costly CD-ROM distribution and
allowing rapid centralized updating. This AFMC FMRS Home Page is now the new
home for the current and future iterations of the FMRS.

The purpose of this task order is to support AFMC's Financial Managers in
performing their assignments. This is accomplished by including new tools in the FMRS
as they are developed.

-

2.0 Applicable Documents:

2.1 DoD Financial Management Regulation 7000.14-R, Volumes 1 through 15.
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2.2  DoDD 5000.1, Defense Acquisition.

2.3 DoD 5000.2-R, Mandatory Procedures for Major Defense Acquisition
Programs (MDAPs) and Major Automated Information System (MAIS) Acquisition
Programs.

2.4 Air Force and AFMC Directives and Instructions in the 20, 21, 23, 61, 62,
63, 64, 65 series.

2.5 The AFMC Financial Management Handbook.
2.6 The AFMC Financial Management Reference System.

2.7 Other DoD, Air Force, and AFMC directives, instructions, regulations,
and documents as applicable.

3.0 Requirements: the contractor shall provide financial analysis support to HQ
AFMC/FMR as listed in the following paragraphs:

3.1 Under Call Order 16 the contractor developed Gantt and PERT process
charts for the AFMC AFWCF Activity Groups (AGs). AGs for which process charts
were developed include the Depot Maintenance AG (DMAG), the Supply Management
AG (SMAG), and the Information Systems AG (ISAG). Under this call order the
contractor shall track and monitor the activities, events, and changes within each of the
above AGs and assist AFMC/FMR by analyzing their effect upon the AGs. As required
the process charts for the AGs will be modified or expanded to reflect the events or
changes as they occur. Examples of items to be evaluated include, but are not limited to:
budgetary processes, the execution process, expansion of the MAJCOM processes, revise
charts for FY00, update charts for FYO1 budget activities. Using MS Project 98 and @
Risk Professional the contractor shall conduct sensitivity and "what-if" analysis of the
revised process charts to assess the impact of the events or changes and their timing
within the AG processes.

In addition, the contractor shall monitor the activities of the Integrated Process
Teams (IPTs) which have an effect on the AFWCF and AFCAIG processes. Also, the
scripted briefings developed under call order 16 shall be revised and expanded to reflect
changes in the AFWCF processes and procedures. An additional briefing which provides
information at the next level past the existing briefings will be developed. When
approved by HQ AFMC/FMR the revised process charts and updated briefings will be
included in the FMRS. (CDRL A0006)

3.2 The contractor shall provide monthly progress/status reports. The reports
will discuss work underway, any difficulties or concerns, and a financial status of the task
order. (CDRL A0004)

33 Travel: Travel will be approved by HQ AFMC/FMR.
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4.0  Other Considerations: Principle place of work shall be the contractor's office in
the Dayton, Ohio area.

5.0 Security: Unclassified.
6.0 Period of Performance: 09 Aug 99 - 26 Sep 00

7.0 HQ AFMC/FMR Point of Contact:
Capt. Greg Porter
HQ AFMC/FMRA
4375 Chidlaw Road, Suite 6
Wright-Patterson AFB, OH 45433-5006
(937) 257-4609
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CONTRACT DATA REQUIREMENTS LIST CMB No 07040188

(2 Data Items)

Public re[mrtmg burden for this collection of inf ion is estis d to average 220 hours per resp , including the time fnr iewing i i hing existing data sources, gathering and maintaining the data needed, and completing and reviewing
the of inf ion. Send g this burden estimate or any other aspect of this collection of i includis ions for reducing this burden to Dep of Defense, his Head, Services, Di for
Information Operations and Repnrt: 1215 Je[fermn I)avu Highway, Suite 1204, Arlmgton, VA 222202-2302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your
form to cither of these add) Send  form to the Issuing C g Officer for the Contract. PR No. listed in Block E.

A. Contract Line Item No. B. Exhibit C. Category

A TDP ™ OTHER
0002
E. Contract/PR NO. F. Contractor

D. System/ltem

Specialized Compt. Func. Support F33657-95-D-2966

1. Data Item No. 2. Title of Data Item: 3. AFMC FMRS
A0004
Progress / Status Report
4. Authority (Data Acquisition Document No.) DI-MGMT-80227 5. Contract Reference 6. Requiring Office
SOW Para 3.2 HQ AFMC/FMR
7. DD 250 Req 9. Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
LT N/A See Blk 16 45 days ARO
8. APP Code 11. As of Date 13. Date of Subsequent Submission a. Addressee b. Copies
N See Blk 16 See Blk 16
Final
Draft
Reg Repro
16. REMARKS ASC/CDSY LT
HQ AFMC/FMR 1
First report shall be delivered 45 days ARO, and every 30 days thereafter.
15. TOTAL 1
|. Data Item No. 2. Title of Data Item: Technical Report - Study/Services 3. Subtitle AFMC FMRS
A0006
. L 5. SOW Para 3.1 .
4. Authority (Data Acquisition Document No.)  DI-MISC-80508 6. Requiring Office
HQ AFMC/FMR
7. DD 250 Req 9. Dist Statement Required 10. Frequency 12. Date of First Submission 14. Distribution
N/A See Block 16 See Block 16
LT
8. APP Code 11. As of Date 13. Date of Subsequent Submission b. Copies
N See Block 16 See Block 16
a. Addressee
Final
Draft
Reg Repro
16. REMARKS ASC/CDSY LT LT
The contractor shall present interim status briefings 90, 180, 240, and 300 days ARO. The contractor shall submit interim draft updates of the AG HQ AFMC/FMR 2 2
process charts as required. The contractor shall submit final drafts of the AG process charts and associated briefings 300 days ARO. The Government
has 30 days to provide comments. The final AG process charts and associated briefings are due 30 days after receipt of Government comments.
-
15. TOTAL 2 2

1
G. PREPARED BY  Capt Greg Porter 2 Vd / 4. DATE I] APPROVED BY . DATE
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DD Form 1423-2, JUN 90 Prevmui Jﬁons are obsolete ! Page _1 of 1 Pages




